



REPORT TO COUNCIL

To: **Mayor and Councillors**

Subject: Award of Tender T2021-001 200 Street Sanitary
(49 Avenue – Nicomekl River)

File #: 5210.00

Doc #:

From: Rick Bomhof, P.Eng
Director of Engineering, Parks & Environment

Date: April 7, 2021

RECOMMENDATION:

1. THAT Council approves the award of Tender T2021-001, 200 Street Sanitary (49 Avenue – Nicomekl River) to PW Trenchless Construction Inc. including optional work based on the tendered amount of \$821,213.11 (excluding GST).
2. THAT Council Authorize the Director of Engineering, Parks and Environment and the Corporate Officer to execute the contract document for the T2021-001, 200 Street Sanitary (49 Avenue – Nicomekl River) to PW Trenchless Construction Inc.

PURPOSE:

The purpose of this report is to seek authorization from Council to award the tender T2021-001, 200 Street Sanitary (49 Avenue – Nicomekl River)


POLICY:

Purchasing Policy FN-12- City Council approval required for entering contracts for goods or services over \$375,000.

COMMENTS/ANALYSIS:

The 200 Street Sanitary tender was advertised on BC Bid. The project involves the upgrading of the existing 200mm sanitary sewer main on 200 Street from 49 Avenue to the Metro Vancouver sewer main by the Nicomekl River to a 400mm diameter pipe (see location sketch below). A settled section of sewer main on Grade Crescent at 200 Street will also be replaced as part of the contract. PW Trenchless is proposing

to pipe burst the existing sewer main and pull in a larger 400mm main. By constructing the sewer this manner will reduce temporary asphalt patching and the construction duration.



The City’s engineering consultant reviewed all tenders for compliance and accuracy and has indicated that that PW Trenchless Inc. meets all requirements and is recommending they be awarded the tender.

Three quotes were received as noted below with PW Trenchless Inc. being low bid:

Contractor	Tender Value
PW Trenchless	\$ 821,215
Richco Contracting	\$ 949,581
Sandpiper Contracting	\$1,191,497

BUDGET IMPLICATIONS:

2021 Budget – 200 St Sanitary Sewer	\$977,298
Expenses	
PW Trenchless Inc. Tender Amount	\$821,215
Engineering Fees	\$ 32,000
Project Management	\$ 15,000
Total Expenses	\$868,215
Contingency Remaining	\$109,083

Respectfully Submitted,



Rick Bomhof, P.Eng.
Director of Engineering, Parks & Environment

CHIEF ADMINISTRATIVE OFFICER'S COMMENTS:

I support the recommendation.



Francis Cheung, P. Eng.
Chief Administrative Officer